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CONTRACTOR'S LICENSE NUMBER UN-1V-MC-343N9

February 7, 1985

Northwest Tank Service
P.0. Box 24282
Seattle, WA 98124

Attention: Mr. L. E. Wilkinson
Subject: Seattle City Light
RFP42672

Bid Date 2/8/85
Gentlemen:

University Mechanical Contractors, Inc. proposes to act as
General Contractor for the subject project. As the General
Contractor, UMC will furnish, install and commission all
equipment, piping, valves and other items as necessary to make
a complete and operable system for the purpose of on-site
incineration of the Seattle City Light PCB contaminated fuel
0il. However, UMC does not assume any responsibility or
liability for the permitting process required for the proposed
system.

The pricing tendered for this proposal is based on the
following scope of work:

1. Purchase and coordinate all materials required for this
project. It is understood that all items furnished may
serve a dual role and consequently, Northwest Tank Service
may require approval prior to purchase. Primary equipment
is described in COEN Co. Quotation No. SF-85-042 dated

2/6/85.

2. Develop and generate the following drawings:
A. Piping Design and Arrangement. ;
B. Piping Fabrication & Installation. 5
C. Pipe Supports and Hangers.
D. Equipment Foundation Requirements.
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/\ ACUREX
C \ Corporation

Energy & Environmental Division

February 7, 1985

The City of Seattle
Purchasing Department

400 Yesler Building

Room 405

Seattle, Washington 98104

Attention: Mr, E. R, Jones

Sub ject: RFP No. 42672
Seattle City Light
Lake Union Steam Plant
Fuel 011 PCB Cleanup

Gentlemen:

Acurex Corporation is pleased to submit herewith a proposal to cleanup
PCB contaminated fuel o0il onsite at your Lake Union Steam Plant as described
in the subject RFP. The proposed work will be performed by the Energy &
Environment Division of Acurex Corporation.

Acurex has prepared this proposal for two alternate methods after a
careful evaluation of the problem as described in the RFP, and, the current
state of the art in PCB destruction using the best available technology.

The two methods with their estimated costs and implementation times
are:

® Alternate I -- Thermal Destruction of PCB's

$225,000
To be implemented in 6 months 15 days

. Alternate Il =-- Chemical Destruction of PCB's

$100,000 for Phases I and II plus $2.00 per gallon of
contaminated oil for a minimum of 100,000 gallons

Tc be implemented in 8 months 10 days
Acurex firmly believes Alternate I, namely, Thermal Destruction, will

provide Seattle City Light the most simple, proven, highly cost-effective,
safe, and lowest risk method of PCB destruction in Residual No. 6 0il. This
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F. Ductwork Layout.

G. Electrical Single Line Diagrams.

H. Tie-Ins and Interfaces with Existing Piping,
Electrical and Stack Systems.

3. Furnish all labor, material, and supervision to install
and fully commission all equipment supplied.

4, Design, fabrication and installation of all piping systems
will be done in accordance ANSI/ASME B31.1 includes
process steam line from waste heat boiler to Seattle City
Light turbine-generator.

5. Where applicable, all equipment and piping will be
hydrostatically tested prior to start-up. Contaminated
fuel o0il piping will be designed as a welded system and
will be hydrostatically tested prior introduction of
contaminated oil.

6. Start-up assistance and operator training as required and
in accordance with the COEN Co. proposal but not to exceed
a two week period.

7. Upon completion of the contaminated oil incineration
process, UMC will dismantle all equipment and piping, load
out all materials on Northwest Tank furnished truck and
return the site to its original condition.

8. UMC will furnish a performance bond for the construction
portion of this project. COEN Co. will provide a
performance bond for its system. COEN Co. will be
responsible for the system process design. UMC assumes no
responsibility or liability for system design.

S. All materials furnished for this project shall become the
property of Northwest Tank upon delivery to jobsite and
receipt of payment by UMC.

10. Contract for all work described by this proposal to be
issued within 90 days from date of this proposal and all
work to be complete within 1 calendar year from date of
proposal.

In addition to the above scope of work, we have the following
exclusions and/or clarifications:

1. Northwest Tank will provide dumpster services for normal
construction site generated rubbish and waste.

2. Northwest Tank will dispose of on-site contaminated soil
which may be required to be removed for equipment footings
and foundations.
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10.

11.

12.

Existing building basement footings, foundations and slab
are assumed to be adequate without modification for
installation of the incinerator and boiler.

Conditioned boiler feedwater will be furnished at no cost
to the waste heat boiler by Seattle City Light.

Heated and pressurized contaminated fuel will be furnished
by Seattle City Light as required by the incinerator.

All start-up and operational fuels, No. 2 diesel and
propane, will be furnished by Northwest Tank.

Prior to dismantling of the piping and equipment,
Northwest Tank will decontaminate all systems as required.

Instrument air and general plant air will be furnished on
site by Seattle City Light at no cost.

Electrical power as required and at the voltages necessary
by the system will be furnished by Seattle City Light at
no cost.

Incineration process design will be furnished by COEN Co.
as outlined in their proposal. However, all permits
required to operate and install this system must be
furnished by others. UMC will provide a standard
Mechanical Building Permit if required.

A blanket liability insurance policy covering all phases
of the work and naming UMC as one of the insured parties
will be furnished by Northwest Tank.

Northwest Tank will dispose of all concrete rubble from
footings and foundation which must be removed at the
conclusion of this project.

Based on the above criteria, the lump sum price, exclusive of
Washington State Sales Tax is .

This pricing i1s valid for a period of 90 days from the date of
this proposal. After 90 days, the above quoted price may be
subject to escalation.

Terms of Payment:

1.

Monthly progress billings will be made by the 25th of the
month and will be due and payable by the 10th of the month
following.

Progress billings for the COEN Co. will be submitted |
through UMC on a schedule outlined in their proposal. |
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3. Upon completion of start-up, UMC's responsibilities will
have been fully discharged and all monies owed shall be
due and payable with the exception of a sum of $40,000 to
cover dismantling of the incineration system upon
completion of the contract.

We are enclosing herewith a copy of our proposed construction
schedule.

UMC appreciates the opportunity to submit this proposal. If we
can be of any further service, please contact the undersigned.

Very truly yours,

UNIVERSITY MECHANICAL CONTRACTORS, INC.

v

Robert M. Coston

RMC/phs
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